

EXPANDED SUBCONTRACTORS LISTING

TO: CLARK COUNTY SCHOOL DISTRICT hereinafter called "Owner"

FROM: A.F. CONSTRUCTION COMPANY INC.

(Print Company Name)

1. Pursuant to bidding requirements for the Work titled:
Durango High School Security Upgrade - MPID 0016199 / PWP# CL-2023-74
2. The low bidder shall submit this Expanded Subcontractors Listing to the Owner within 24 hours after the bid opening.
3. Submit 00 43 36 B Expanded Subcontractor Listing to infocpc@nv.ccsd.net. **Failure to comply within the required time limit may be cause for the Contractor to be deemed non-responsive.**
4. The Owner reserves the right to request additional information regarding subcontractors, regardless of tier, as necessary to satisfy the Owner's needs.
5. The Owner reserves the right to request Document 00 43 36B - Expanded Subcontractors Listing from the second and/or third low bidders.
6. ACKNOWLEDGMENT:
 - a) Signature at the conclusion of this document certifies that One Hundred Percent (100%) of the portions of the Work are listed.
 - b) Signature at the conclusion of this document certifies that each Subcontractor named by the Contractor is properly licensed for that portion of the work and does not exceed the limit of his license.
7. INSTRUCTIONS:
 - a) List each subcontractor, regardless of tier, for each portion of the project that will be completed by a subcontractor.
 - b) In accordance with NRS 338.145, listing a subcontractor who is not properly licensed or who exceeds his license limit will be deemed unacceptable.

Although a comprehensive list of portions of the Work is provided, the list **should not be considered inclusive**. Should a portion of the Work not be specifically listed, the Contractor is required to add that portion of Work, regardless of tier, in the space provided. All listed portions of work must be annotated as required or indicate **Not Applicable**, as appropriate.

Durango High School Security Upgrade - MPID 0016199
Las Vegas High School Security Upgrade - MPID 0016202
Liberty High School Security Upgrade - MPID 0016075
Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

DIVISION 2 Existing Conditions Portions of Work	Subcontractor (Regardless of Tier)	License Number
Demolition concrete	Hill and Hill Construction	73640
DIVISION 3 Concrete Portions of Work	Subcontractor Regardless of Tier	License Number
Site Concrete	Hill and Hill Construction	73640
Building Concrete	n/a	n/a
Tilt Up Pre-Cast Concrete	n/a	n/a
Saw Cutting	Hill and Hill Construction	73640
DIVISION 4 Masonry Portions of Work	Subcontractor Regardless of Tier	License Number
Masonry Systems	n/a	n/a
DIVISION 5 Metals Portions of Work	Subcontractor Regardless of Tier	License Number
Structural Steel	n/a	n/a
Steel Joists	n/a	n/a
Steel Roof Deck	n/a	n/a
Steel Erection	Union Erectors	42228A
Cold Formed Framing	Union Erectors	42228A
Metal Fabrication (handrails & stairs)	Union Erectors	42228A
DIVISION 6 Wood and Plastics Portions of Work	Subcontractor Regardless of Tier	License Number
Rough Carpentry	AF CONSTRUCTION COMPANY INC	016601
Finish Carpentry	n/a	n/a

Durango High School Security Upgrade - MPID 0016199
Las Vegas High School Security Upgrade - MPID 0016202
Liberty High School Security Upgrade - MPID 0016075
Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

Document 00 43 36B
Expanded Subcontractors Listing
Page 2

Custom Casework		
DIVISION 7 Thermal and Moisture Protection Portions of Work	Subcontractor Regardless of Tier	License Number
Water Proofing	n/a	n/a
Board Insulation	n/a	n/a
Batt Insulation	n/a	n/a
Exterior Insulation & Finish System	n/a	n/a
Cementitious Fireproofing	n/a	n/a
Fire Stopping	n/a	n/a
Built-up Roofing	n/a	n/a
Metal Roofing	n/a	n/a
Joint Sealers	per trades	
DIVISION 8 Openings Portions of Work	Subcontractor Regardless of Tier	License Number
Skylights	n/a	n/a
Steel Doors, Frames, and Windows	Hallgren/ ADI- American Door Installation	n/a, 45101a
Overhead Coiling Doors	n/a	n/a
Aluminum Entrances, Storefronts, and Windows	n/a	n/a
Door Hardware	Hallgren/ ADI- American Door Installation	n/a, 45101a
Glass and Glazing	n/a	n/a
Translucent Panel Glazing Systems	n/a	n/a
DIVISION 9 Finishes Portions of Work	Subcontractor Regardless of Tier	License Number
Metal Stud Framing	Jetstream Construction	50479 86627 43791 71374
Plaster	Jetstream Construction	50479 86627 43791 71374
Gypsum Board	Jetstream Construction	50479 86627 43791 71374
Ceramic Tile/Quarry Tile	n/a	n/a
Acoustical Ceilings	n/a	n/a
Hardwood Flooring	n/a	n/a

Durango High School Security Upgrade - MPID 0016199
 Las Vegas High School Security Upgrade - MPID 0016202
 Liberty High School Security Upgrade - MPID 0016075
 Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

Document 00 43 36B
 Expanded Subcontractors Listing
 Page 3

Resilient Flooring	n/a	n/a
Floor Preparation	n/a	n/a
Painting	Jetstream Construction	50479 86627 43791 71374
Wall Coverings	n/a	n/a
Acoustical Panels	n/a	n/a
DIVISION 10 Specialties Portions of Work	Subcontractor Regardless of Tier	License Number
Marker Boards/Tack Boards	n/a	n/a
Toilet Partitions	n/a	n/a
Corner Guards	n/a	n/a
Interior Signage	n/a	n/a
Toilet Accessories	n/a	n/a
Cubicle Curtains	n/a	n/a
Locker Room Benches	n/a	n/a
Metal Lockers	n/a	n/a
DIVISION 11 Equipment Portions of Work	Subcontractor Regardless of Tier	License Number
Library Detection	n/a	n/a
Stage Rigging/Curtains	n/a	n/a
Food Service Equipment	n/a	n/a
Residential Appliances	n/a	n/a
Television Brackets	n/a	n/a
Athletic Equipment	n/a	n/a
Electronic Scoreboards	n/a	n/a
Kilns	n/a	n/a
Stage Platform	n/a	n/a
Project Screens	n/a	n/a

Durango High School Security Upgrade - MPID 0016199
 Las Vegas High School Security Upgrade - MPID 0016202
 Liberty High School Security Upgrade - MPID 0016075
 Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

Document 00 43 36B
 Expanded Subcontractors Listing
 Page 4

DIVISION 12 Furnishings Portions of Work	Subcontractor Regardless of Tier	License Number
Vertical/Horizontal Blinds	n/a	n/a
Fixed Auditorium Seating	n/a	n/a
Telescopic Bleachers	n/a	n/a
Laboratory Casework	n/a	n/a
DIVISION 13 Special Construction Portions of Work	Subcontractor Regardless of Tier	License Number
Permanent Outdoor Grandstands	n/a	n/a
Exterior Bleachers	n/a	n/a
DIVISION 14 Conveying Systems Portions of Work	Subcontractor Regardless of Tier	License Number
Elevators	n/a	n/a
Vehicle Lifts/Auto Shop Equipment	n/a	n/a
DIVISION 15 – 20 NOT USED		
DIVISION 21 Fire Suppression Portions of Work	Subcontractor Regardless of Tier	License Number
Fire Sprinklers	n/a	n/a
DIVISION 22 Plumbing Portions of Work	Subcontractor Regardless of Tier	License Number
Plumbing Systems	n/a	n/a
Plumbing Fixtures	n/a	n/a
Plumbing Insulation	n/a	n/a

Durango High School Security Upgrade - MPID 0016199
 Las Vegas High School Security Upgrade - MPID 0016202
 Liberty High School Security Upgrade - MPID 0016075
 Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

Document 00 43 36B
 Expanded Subcontractors Listing
 Page 5

DIVISION 23 Heating, Ventilating and Air Conditioning Portions of Work	Subcontractor Regardless of Tier	License Number
Hydronic Piping	n/a	n/a
Mechanical Insulation	n/a	n/a
HVAC Ductwork	n/a	n/a
Duct Insulation	n/a	n/a
HVAC Equipment	n/a	n/a
HVAC Systems	n/a	n/a
Controls	n/a	n/a
Chemical Water Treatment	n/a	n/a
DIVISION 24 & 25 NOT USED		
DIVISION 26 Electrical Portions of Work	Subcontractor Regardless of Tier	License Number
Electrical Systems	CES	13724
Electrical Equipment/Lighting Fixtures	n/a	n/a
Site Lighting	n/a	n/a
Emergency Generator	n/a	n/a
DIVISION 27 Communications Portions of Work	Subcontractor Regardless of Tier	License Number
Data/Telephone/Video Premise Wiring	CES	13724
MATV System	n/a	n/a
Clock/Intercom System	n/a	n/a
Public Address System	n/a	n/a
Stage Lighting/Audio System	n/a	n/a

Durango High School Security Upgrade - MPID 0016199
Las Vegas High School Security Upgrade - MPID 0016202
Liberty High School Security Upgrade - MPID 0016075
Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

Document 00 43 36B
Expanded Subcontractors Listing
Page 6

DIVISION 28 Electronic Safety and Security Portions of Work	Subcontractor Regardless of Tier	License Number
Fire Alarm Systems	n/a	n/a
Intrusion Detection System (Security)	CES	13724
CCTV Surveillance System	CES	13724
Division 29 & 30 NOT USED		
DIVISION 31 Earthwork Portions of Work	Subcontractor Regardless of Tier	License Number
Earthwork	n/a	n/a
DIVISION 32 Exterior Improvements Portions of Work	Subcontractor Regardless of Tier	License Number
Asphalt Paving Concrete paving	Hill & Hill Construction	73640
Stripping/Signage	n/a	n/a
Fencing	Golden Bay Fence	83465
Landscaping	n/a	n/a
Playground Safety Surface	n/a	n/a
Running Track Paving	n/a	n/a
Tennis Court Paving	n/a	n/a
Running Track Surfacing	n/a	n/a
Tennis Court Surfacing	n/a	n/a
DIVISION 33 Utilities Portions of Work	Subcontractor Regardless of Tier	License Number
Water Distribution	n/a	n/a
Sanitary Sewage System	n/a	n/a
Storm Drain System	n/a	n/a
Gas Main	n/a	n/a
Underground Electric Service	n/a	n/a

Durango High School Security Upgrade - MPID 0016199
Las Vegas High School Security Upgrade - MPID 0016202
Liberty High School Security Upgrade - MPID 0016075
Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

Document 00 43 36B
Expanded Subcontractors Listing
Page 7


DIVISION 34-48 NOT USED		

By signing this document, the Contractor attests that each subcontractor named is properly licensed for that portion of the work and does not exceed the limit of his license.

PROVIDE SIGNATURE IDENTICAL TO THAT SHOWN ON THE BID FORM

BIDDER: A.F. CONSTRUCTION COMPANY INC.

016601


SIGNATURE

NEVADA CONTRACTOR'S LICENSE NUMBER

4/13/2023

DATE

END OF DOCUMENT

Durango High School Security Upgrade - MPID 0016199
Las Vegas High School Security Upgrade - MPID 0016202
Liberty High School Security Upgrade - MPID 0016075
Palo Verde School Security Upgrade - MPID 0016076

February 28, 2023

Document 00 43 36B
Expanded Subcontractors Listing
Page 8